

TRANSPORT AND WORKS ACT 1992

TRANSPORT AND WORKS (APPLICATIONS AND OBJECTIONS PROCEDURE)
(ENGLAND AND WALES) RULES 2006**THE MIDLAND METRO (BIRMINGHAM CITY CENTRE EXTENSION
LAND ACQUISITION AND VARIATION) ORDER**

ESTIMATE OF COSTS OF CARRYING OUT THE PROPOSED WORKS

Purpose	Amount	
	£	
A	General	
1	Acquisition of land and rights over land	£ 1,148,000.00
2	Earthworks (including land reclamation and landscaping)	£ 1,483,400.00
3	Fees of professional and other advisers, in connection with the implementation of the project once authorised	£ 3,678,000.00
B	Transports Systems	
1	Tunnels and bridges	£ 485,900.00
2	Highways works, including alterations to and relocation of existing services and statutory undertakers' apparatus	£ 13,925,900.00
3	Permanent way or other supporting/guiding structures	£ 3,355,000.00
4	Electrical plant and equipment	£ 887,800.00
5	Signalling and communications	£ 1,270,352.00
6	Alterations, modification and removal of existing works	£ 745,648.00
7	Other major items:	
	Risk and inflation	£ 3,920,000.00
	Total	£ 30,900,000.00